STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/13/02 IN TEHAMA COUNTY NEAR M NERAL AT 11/ 15/ 02
CONTRACT NUMBER 02-311304 BATTLE CREEK BRI DGE CONTRACT CCDE 'B '
LOCATI ON 02- TEH 36-81. 5 34 CONTRACT | TEMS
02-TEH 36-97. 7
02- PLU-70-35. 6
REPLACE EXI STI NG BRI DGE DECK FEDERAL Al D ACST-P036-(075)E

P- P036- (075) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGCSALS | SSUED 27 FUND TOTAL HA21 1, 136, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF BI DDERS 11 ENG NEERS EST 1, 051, 000. 00 AMOUNT UNDER 139, 899. 00 PERCENT UNDER EST 13. 31
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 911, 101. 00 1 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
2 995, 583. 00 6 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
3 1, 023, 201. 00 2 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 494639 FAX 530 223-0128
REDDI NG CA 96049
4 1, 062, 484. 00 9 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA  96049- 1539
5 1, 079, 673. 00 11 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530
I NC 00745029
P O BOX 1508 FAX 916 852-5533

RANCHO CORDOVA CA 95741



02-311304
02- TEH 36-8
11/ 13/ 02

10

11

1, 079, 969.

1,102, 706.

1, 150, 853.

1, 180, 900.

1, 296, 060.

1, 415, 990.

00

00

00

00

00

00

10

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

STEWART ENG NEERI NG | NC

P O BOX 990010
REDDI NG CA 96099

A J VASCONI GENERAL
ENG NEERI NG

1820 GALI NDO ST STE 275
CONCORD CA 94520

LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750

BUGLER CONSTRUCTI ON

47000 WARM SPRI NGS BLVD 101

FREMONT CA 94539

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049- 3459

FAX

FAX

FAX

FAX

FAX

415 453-3732
00229225
415 457-5820

530 244-8464
00796880
530 244-8462

925 691- 9400
00730659
925 691-9919

530 241-6102
00743116
530 241-5492

510 623-0881
00740863
510 252-9389

530 245-1032
00703199
530 245-1016

Bl D245
PAGE 2
11/ 15/ 02



02-311304
02- TEH 36-8

11/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 15/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

COLEVAN STEEL
W NDSOR CA

CONTRACTORS CHEM CAL
HAYWARD CA

F D THOVAS
MEDFORD OR

G AND L TRAFFI C SERVI CES
REDDI NG CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

I TEM5 15 AND 29

I TEMS 6, 7, 13, 14, 19, 32 AND 33 (PARTIAL)

| TEMS 24, 30 AND 31 ( PARTI AL)

| TEM 23

I TEMS 19, 25 THRU 27 AND 34 ( PARTI AL)

I TEMS 4 AND 10

| TEM5 8 AND 9



02-311304
02- TEH 36-8
11/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 4
11/ 15/ 02

06

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CTM
RANCHO CORDOVA CA

COLEMAN STEEL
W NDSOR CA

F D THOVAS
CENTRAL PO NT OR

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

GUARD RAI L

STRI PI NG

BARRI ER ( PARTI AL)

REBAR

PAI NTI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
REDDI NG CA

CALI FORNI A REBAR
VACAVI LLE CA

F D THOVAS
CENTRAL PO NT OR

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

STRI PI NG

REBAR

CLEAN AND PAI NT STRUCTURAL STEEL

TEMPORARY S| GNAL



02-311304
02- TEH 36-8
11/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

11/ 15/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CALI FORNI A REBAR
VACAVI LLE CA

CLEVELAND WRECKI NG
CAKLAND CA

F D THOVAS
MEDFORD OR

GRANI TE CONSTRUCTI ON' COVPANY
CROVI LLE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

STRI PI NG

REI NFCRCI NG AND REBAR

BRI DGE REMOVAL

PAI NTI NG

ASPHALT CONCRETE

SI GNAL SYSTEM AND ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CTM
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

RAI LI NG

STRI PI NG

BARRI ER RAI L



02-311304 Bl D245

02- TEH 36-8 PAGE 6

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 CALI FORNI A REBAR REI NFCRCI NG STEEL
VACAVI LLE CA
CLEVELAND WRECKI NG DEMOLI TI ON
CAKLAND CA
F D THOVAS PAI' NT STEEL
MEDFORD OR
MORI SOLI CONSTRUCTI ON TEMPORARY S| GNAL
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APPLY A LI NE STRI PI NG
REDDI NG CA
CTM CONCRETE RAI L
RANCHO CORDOVA CA
COLEMAN STEEL REBAR
W NDSOR CA
F D THOVAS PAI NTI NG
MEDFORD OR
FRANK MEDI NA METAL BEAM GUARD RAI L
CROVI LLE CA

CONTI NUED ON NEXT PAGE



02-311304 Bl D245

02- TEH 36-8 PAGE 7

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GRANI TE CONSTRUCT! ON COMPANY PAVI NG
OROVI LLE CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
ROCK BUSTERS DEMOLI TI ON
FREMONT CA
STATEW DE SAFETY AND SI GNS SI GNS AND M SCELLANEQUS
Pl SMO BEACH CA
WANDAS FLAG NG FLAG NG
CH CO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APEX FENCE COVPANY | NC I TEMS 15 AND 29
ANDERSON CA
APPLY A LINE I NC ITEMS 6, 7, 13, 14, 19, 32 AND 33
REDDI NG CA
BOYLES PI LOTS AND TRAFFI C CONTROL ITEMS 5, 10 AND 16
MANTON CA
COLEVMAN STEEL | TEM5 24, 30 AND 31
W NDSOR CA
CONTRACTORS CHEM CAL | NC | TEM 23
HAYWARD CA

CONTI NUED ON NEXT PAGE



02-311304 Bl D245

02- TEH 36-8 PAGE 8

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 F D THOVAS COVPANY I TEMS 19 AND 25 THRU 27 ( PARTI AL)

CENTRAL PO NT OR
MORI SOLI CONSTRUCTI ON | NC I TEMS 8 AND 9
LI VERMORE CA
TRAFFI C SOLUTI ONS | NC | TEM 4
REDDI NG CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 . BRI DGE REMOVAL ( PORTI ON)

APPLY A LINE I NC STRI PI NG AND MARKI NG
REDDI NG CA 96001
CALI FORNI A REBAR BAR REI NFORCI NG STEEL BRI DGE
VACAVI LLE CA
F D THOVAS COVPANY CLEAN AND PAI NT STRUCTURAL STEEL BRI DGE
MEDFORD OR 97510
GRANI TE CONSTRUCTI ON' COVPANY ROADWAY EXCAVATI ON, ASPHALT CONCRETE AND M SCELLANEQUS
P O BOX 1613
OROVI LLE CA 95965
MORI SOLI CONSTRUCTI ON | NC ELECTRI CAL, FLASHI NG BEACON, TEMPORARY S| GNAL SYSTEM
P O BOX 2762

LI VERMORE CA 94551
CONTI NUED ON NEXT PAGE



02-311304 Bl D245

02- TEH 36-8 PAGE 9

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 TRAFFI C SOLUTI ONS | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL SYSTEM ( PORTI ON)
4439 TENAYA CT

REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE COVPANY GUARD RAIL AND BI CYCLE RAI LI NG
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
C A REBAR REI NFCRCI NG STEEL
VACAVI LLE CA
CTM FORM AND PLACE CONCRETE BARRI ER RAI L
RANCHO CORDOVA CA
CLEVELAND WRECKI NG CO BRI DGE REMOVAL
OAKLAND CA
CONTRACTORS CHEM CAL | NC JO NT SEAL
HAYWARD CA
F D THOVAS PAI NTI NG
MEDFORD OR
MORI SOLI CONSTRUCTI ON FLASHI NG BEACONS AND TEMPORARY S| GNAL SYSTEM

LI VERMORE CA
CONTI NUED ON NEXT PAGE



02-311304
02- TEH 36-8
11/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 10

11/ 15/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS AND CRASH CUSHI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

APPLY A LI NE
REDDI NG CA

CTM
RANCHO CORDOVA CA

CALI FORNI A REBAR
VACAVI LLE CA

CLEVELAND WRECKI NG
CAKLAND CA

JEFFCO PAI NTI NG AND CQOATI NGS
VALLEJO CA

SEQUO A TRAFFI C SERVI CES
SUSANVI LLE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

PAVEMENT MARKI NGS

CONCRETE BARRI ER

REBAR

DEMOLI TI ON

CLEAN AND PAI NT

I TEMS 5, 9 AND 22 ( PARTI AL)

I TEM5 4, 10 AND 12
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 11
11/ 15/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALI FORNI A REBAR
VACAVI LLE CA

CLEVELAND WRECKI NG
CAKLAND CA

F D THOVAS
MEDFORD OR

MC CULLOUGH CONSTRUCTI ON
SALYER CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

REBAR ( PARTI AL)

BRI DGE REMOVAL ( PARTI AL)

BRI DGE PAI NTI NG ( PARTI AL)

BARRI ER RAI LS ( PARTI AL)

TEMPORARY SI GNAL ( PARTI AL)



02-311304 Bl D245

02- TEH 36- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 13/ 02 11/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 460 6. 00 2, 760. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00* 12, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 250. 00* 6, 250. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
6 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 390 8. 50 3, 315. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 47.00 1, 128. 00
8 120200 FLASHI NG BEACON ( PORTABLE) EA 4 600. 00 2, 400. 00
9 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2,000. 00 4,000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 320 55. 00 17, 600. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 24 210. 00 5, 040. 00
13 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 500 9. 50 4, 750. 00
14 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 4 95. 00 380. 00
15 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 140 73. 00 10, 220. 00
16 152390 RELOCATE ROADSI DE SI GN EA 3 150. 00 450. 00
17 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 70, 000. 00* 70, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 25 280. 00 7, 000. 00
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 4,000. 00* 4, 000. 00
20 390103 ASPHALT CONCRETE ( TYPE B) TONN 70 180. 00 12, 600. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 230 15. 00 3, 450. 00
AREA)
22 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 174 1, 000. 00 174, 000. 00
23 (S) 519120 JONT SEAL (MR 15 M 60 119. 00 7, 140. 00
24 (SF) 520110 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 32, 600 2.68 87, 368. 00
( BRI DGE)
25 (S) 590106 CLEAN STRUCTURAL STEEL (EXI STI NG BRI DGE) LS LUMP SUM 15, 000. 00* 15, 000. 00
26 (S) 590116 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 155, 000. 00* 155, 000. 00
(EXI STI NG BRI DGE)
27 (S) 590301 WORK AREA MONI TORI NG LS LUVMP SUM 12, 000. 00* 12, 000. 00
28 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 70 20. 00 1, 400. 00
29 (SF) 049150 TUBULAR BI CYCLE RAI LI NG M 167 180. 00 30, 060. 00
30 (F) 839714 CONCRETE BARRI ER ( TYPE 80) M 129 350. 00 45, 150. 00
31 (F) 049151 CONCRETE BARRI ER ( TYPE 80 R) M 38 450. 00 17, 100. 00
32 840653 PAI NT TRAFFI C STRI PE M 390 4.00 1, 560. 00
33 840660 PAI NT PAVEMENT MARKI NG M2 4 120. 00 480. 00
34 999990 MOBI LI ZATI ON LS LUMP SUM 90, 000. 00* 90, 000. 00

TOTAL 911, 101. 00
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02-311304
02- TEH 36-8
11/ 13/ 02

20, 000.
160, 000.
43, 000.
5.

55.

275.
275.

4.

130.

70, 000.

00*
00*
00*
50
00
00
00
40
00
0o*

16100. 00
3800. 00
11000. 00
6600. 00
16500. 00
3510. 00
912. 00
11000. 00
65000. 00
44000. 00
19520. 00
6240. 00
7000. 00
420. 00
23100. 00
990. 00
75000. 00
6250. 00
22000. 00
21000. 00
3450. 00
144420. 00
9900. 00
127140. 00
20000. 00
160000. 00
43000. 00
385. 00
9185. 00
35475. 00
10450. 00
1716. 00
520. 00
70000. 00

995, 583. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
12. 00 5520
2, 000. 00* 2000
25, 000. 00* 25000
6, 500. 00* 6500
75, 000. 00* 75000
10. 00 3900
45. 00 1080
1, 500. 00 6000
75, 000. 00* 75000
10, 000. 00 20000
40. 00 12800
200. 00 4800
12. 00 6000
150. 00 600
175. 00 24500
275. 00 825
130, 000. 00* 130000
300. 00 7500
10, 000. 00* 10000
125. 00 8750
45. 00 10350
625. 00 108750.
50. 00 3000.
2.00 65200.
25, 000. 00* 25000.
175, 000. 00* 175000
10, 000. 00* 10000.
15. 00 1050.
180. 00 30060.
400. 00 51600
750. 00 28500.
5.00 1950.
225.00 900.
86, 066. 00* 86066.
1, 023, 201. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
15. 00 6900
1, 200. 00~ 1200
5, 000. 00* 5000
5, 000. 00~ 5000
12, 000. 00* 12000
8. 50 3315
47.00 1128
600. 00 2400
57, 500. 00* 57500
20, 000. 00 40000
75. 00 24000
350. 00 8400
9. 50 4750
95. 00 380
73. 00 10220
250. 00 750
123, 185. 00* 123185
286. 00 7150
3, 600. 00* 3600
100. 00 7000
25. 00 5750
1, 500. 00 261000
119. 00 7140
3. 00 97800
10, 000. 00* 10000.
106, 000. 00* 106000
10, 000. 00* 10000.
50. 00 3500.
178. 00 29726.
550. 00 70950.
750. 00 28500.
4.00 1560.
120. 00 480.
106, 200. 00* 106200
1, 062, 484. 00

Bl D245
PAGE 13
11/ 15/ 02
FI FTH
Bl D AMOUNT
15. 00 6900
500. 00* 500
5, 000. 00* 5000
10, 000. 00~ 10000
10, 000. 00* 10000
10. 00 3900
50. 00 1200
750. 00 3000
75, 000. 00* 75000
5, 000. 00 10000
65. 00 20800
200. 00 4800
10. 00 5000
100. 00 400
75. 00 10500
200. 00 600
125, 000. 00* 125000
200. 00 5000
500. 00* 500
100. 00 7000
50. 00 11500
982. 00 170868.
120. 00 7200
3. 00 97800.
25, 000. 00* 25000.
175, 000. 00* 175000
10, 000. 00* 10000.
10. 00 700.
185. 00 30895.
850. 00 109650.
1, 050. 00 39900.
4.00 1560.
125. 00 500.
94, 000. 00* 94000.
1, 079, 673. 00



02-311304 Bl D245

02- TEH 36-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
11/ 13/ 02 11/ 15/ 02
| TEM SI XTH SEVENTH El GHTH NI NTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 25. 00 11500. 00 10. 00 4600. 00 25. 00 11500. 00 40. 00 18400. 00
2 2, 000. 00* 2000. 00 2, 800. 00* 2800. 00 12, 500. 00* 12500. 00 5, 000. 00~ 5000. 00
3 2, 000. 00* 2000. 00 12, 000. 00* 12000. 00 22, 000. 00* 22000. 00 25, 000. 00* 25000. 00
4 8, 000. 00* 8000. 00 5, 700. 00* 5700. 00 18, 070. 00* 18070. 00 10, 000. 00~ 10000. 00
5 7, 000. 00* 7000. 00 20, 000. 00* 20000. 00 60, 000. 00* 60000. 00 46, 000. 00* 46000. 00
6 10. 00 3900. 00 10. 00 3900. 00 8. 50 3315. 00 12. 00 4680. 00
7 25. 00 600. 00 54. 00 1296. 00 47.00 1128. 00 65. 00 1560. 00
8 600. 00 2400. 00 685. 00 2740. 00 1, 000. 00 4000. 00 2,500. 00 10000. 00
9 75, 000. 00* 75000. 00 65, 600. 00* 65600. 00 67, 500. 00* 67500. 00 70, 000. 00* 70000. 00
10 10, 000. 00 20000. 00 10, 000. 00 20000. 00 10, 500. 00 21000. 00 10, 000. 00 20000. 00
11 35. 00 11200. 00 60. 00 19200. 00 125. 00 40000. 00 60. 00 19200. 00
12 300. 00 7200. 00 135. 00 3240. 00 200. 00 4800. 00 250. 00 6000. 00
13 10. 00 5000. 00 11.00 5500. 00 9. 50 4750. 00 10. 00 5000. 00
14 100. 00 400. 00 110. 00 440. 00 95. 00 380. 00 95. 00 380. 00
15 175. 00 24500. 00 82. 00 11480. 00 60. 00 8400. 00 150. 00 21000. 00
16 250. 00 750. 00 285. 00 855. 00 150. 00 450. 00 350. 00 1050. 00
17 120, 000. 00* 120000. 00 87, 000. 00* 87000. 00 83, 000. 00* 83000. 00 123, 000. 00* 123000. 00
18 300. 00 7500. 00 66. 00 1650. 00 290. 00 7250. 00 250. 00 6250. 00
19 2, 000. 00* 2000. 00 6, 000. 00* 6000. 00 17, 500. 00* 17500. 00 1, 600. 00* 1600. 00
20 130. 00 9100. 00 95. 00 6650. 00 110. 00 7700. 00 392. 00 27440. 00
21 30. 00 6900. 00 50. 00 11500. 00 25. 00 5750. 00 15. 00 3450. 00
22 790. 00 137460. 00 990. 00 172260. 00 1, 340. 00 233160. 00 1, 200. 00 208800. 00
23 170. 00 10200. 00 135. 00 8100. 00 350. 00 21000. 00 120. 00 7200. 00
24 4.00 130400. 00 3.50 114100. 00 2.70 88020. 00 2.75 89650. 00
25 15, 000. 00* 15000. 00 28, 600. 00* 28600. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
26 155, 000. 00* 155000. 00 175, 000. 00* 175000. 00 155, 000. 00* 155000. 00 155, 000. 00* 155000. 00
27 10, 000. 00* 10000. 00 12, 000. 00* 12000. 00 20, 000. 00* 20000. 00 10, 000. 00* 10000. 00
28 15. 00 1050. 00 10. 00 700. 00 10. 00 700. 00 15. 00 1050. 00
29 160. 00 26720. 00 200. 00 33400. 00 150. 00 25050. 00 150. 00 25050. 00
30 1, 000. 00 129000. 00 900. 00 116100. 00 390. 00 50310. 00 700. 00 90300. 00
31 1, 200. 00 45600. 00 1, 000. 00 38000. 00 510. 00 19380. 00 1, 100. 00 41800. 00
32 5.00 1950. 00 4.50 1755. 00 4.00 1560. 00 4.00 1560. 00
33 150. 00 600. 00 135. 00 540. 00 120. 00 480. 00 120. 00 480. 00
34 90, 039. 00* 90039. 00 110, 000. 00* 110000. 00 120, 200. 00* 120200. 00 110, 000. 00* 110000. 00
TOT 1, 079, 969. 00 1,102, 706. 00 1, 150, 853. 00 1, 180, 900. 00



02-311304 Bl D245

02- TEH 36-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
11/ 13/ 02 11/ 15/ 02
| TEM TENTH ELEVENTH
BI D AMOUNT BI D AMOUNT
1 10. 00 4600. 00 18. 00 8280. 00
2 2, 000. 00* 2000. 00 3, 500. 00* 3500. 00
3 3, 000. 00* 3000. 00 12, 500. 00* 12500. 00
4 12, 000. 00* 12000. 00 6, 500. 00* 6500. 00
5 15, 000. 00* 15000. 00 35, 000. 00* 35000. 00
6 10. 00 3900. 00 12. 00 4680. 00
7 50. 00 1200. 00 50. 00 1200. 00
8 1, 500. 00 6000. 00 1, 200. 00 4800. 00
9 89, 000. 00* 89000. 00 57, 000. 00* 57000. 00
10 12, 500. 00 25000. 00 6, 500. 00 13000. 00
11 30. 00 9600. 00 75. 00 24000. 00
12 250. 00 6000. 00 350. 00 8400. 00
13 10. 00 5000. 00 10. 00 5000. 00
14 200. 00 800. 00 100. 00 400. 00
15 100. 00 14000. 00 130. 00 18200. 00
16 200. 00 600. 00 300. 00 900. 00
17 225, 000. 00* 225000. 00 169, 000. 00* 169000. 00
18 200. 00 5000. 00 120. 00 3000. 00
19 5, 000. 00* 5000. 00 2,500. 00* 2500. 00
20 125. 00 8750. 00 195. 00 13650. 00
21 80. 00 18400. 00 15. 00 3450. 00
22 850. 00 147900. 00 2, 300. 00 400200. 00
23 100. 00 6000. 00 125. 00 7500. 00
24 3. 00 97800. 00 3.50 114100. 00
25 20, 000. 00* 20000. 00 15, 000. 00* 15000. 00
26 290, 000. 00* 290000. 00 185, 000. 00* 185000. 00
27 7, 000. 00* 7000. 00 10, 000. 00* 10000. 00
28 5.00 350. 00 15. 00 1050. 00
29 180. 00 30060. 00 125. 00 20875. 00
30 750. 00 96750. 00 725. 00 93525. 00
31 1, 000. 00 38000. 00 825. 00 31350. 00
32 5.00 1950. 00 5.00 1950. 00
33 100. 00 400. 00 120. 00 480. 00
34 100, 000. 00* 100000. 00 140, 000. 00* 140000. 00
TOT 1, 296, 060. 00 1, 415, 990. 00



